## Street Front Demolish & Build Feasability

Repeg & Set Outs (strata setouts)



\$341,700

\$1,500

| Notes        |
|--------------|
| Construction |

| # | itemised cost                                       | Totals   |
|---|---|--|
| 0 |   | \$310,000  |
|   |   |  |
| 0 | 0   | \$0  |
| 0 | 0   | Inc  |
| 1 | 13000   | \$13,000   |
| 1 | 4500  | \$4,500  |
| 0 | 3500  | \$0  |
| 0 | 0   | Included   |
| 0 | 3000  | \$0  |
| 0 | 6200  | \$0  |
| 0 | 2500  | \$0  |
| 0 | 2200  | \$2,200  |
|   |   | \$7,000  |
| 1 | 5000  | \$5,000  |
|   | #<br>0<br>0<br>0<br>1<br>1<br>0<br>0<br>0<br>0<br>0 | 0 0   0 0   0 0   1 13000   0 3500   0 0   0 3000   0 6200   0 2500   0 2200 |

## Site Works

(contingency) (contingency)

| Repeg & Sel Ouls (silala selouis)           | I         | U    | \$1,500        |
|---|-----------|------|----------------|
| Earthworks (presumption "A" grade site)     | 1         | 0    | \$7,500        |
| Engineers Req (Geotech report )             | 1         | 0    | <i>\$0</i>     |
| Demolition                                  |           |      | \$20,000       |
| Engineer Footoing detail (steel and cement) | 1         | 0    | <i>\$0</i>     |
| Access track (limestone base)               | 1         | 0    | Not applicable |
|   | 0         | 0    | <i>\$0</i>     |
| Shire fees (planning App)                   | 1         | 1200 | \$1,300        |
| Headworks Fee (water corp fee for 2nd lot)  | 1         | 0    | <i>\$0</i>     |
| Footpath/Kerb/Verge bond                    | 1         | 1000 | \$1,000        |
| Deposit (shire Bonds)                       |           |      |                |
| Brick Build Up                              | 0         | 0    | \$4,000        |
| Crossovers (Paved)(if req)                  | 1         | 2500 | \$2,500        |
| O/H power conversion                        | 1         | 6500 | \$6,500        |
| Power Run in                                | 1         | 550  | <i>\$550</i>   |
| Distribution Board (poss)                   |           |      | <i>\$0</i>     |
| Sewer Run                                   | 1         | 450  | <i>\$450</i>   |
| Concrete Piling to sewer pipe               | 0         | 0    | <i>\$0</i>     |
| Water Run-In                                | 1         | 350  | <i>\$350</i>   |
| Gas Run-In(30 meters @ N/C                  | 0         |      | Included       |
| Stormwater (and Sumps Soakwells to homes)   | 1         | 4500 | \$4,500        |
| Stormwater to driveway                      | 0         | 0    | No allowance   |
| Paving (includes courtyards) m2             | 50        | 51   | \$2,550        |
| Screen wall / Dividing walls /              | 0         | 0    | <i>\$0</i>     |
| Brick walls / Permiable fence               |           |      |                |
| Boundary Fencing                            | 40        | 110  | \$4,400        |
| Gates                                       | 1         | 720  | \$720          |
| Letter Box                                  | 0         | 380  | <i>\$0</i>     |
| Common Lighting                             | 0         |      | <i>\$0</i>     |
| Telephone Prewiring                         | 0         | 10   | \$200          |
| NBN Requirements                            | 0         | 950  | Included       |
| Manual Material handling (tight             | 0         | 550  | Included       |
| site req                                    |           |      |                |
| Manual site clean                           | 1         | 550  | Included       |
| Aditional Bin Hire and disposal             | 0         | 750  | Included       |
| Concrete pump Hire                          | 2         | 2400 | Included       |
| Curb Repairs                                |           |      | \$1,000        |
| Wind/Coastal Requirement                    |           |      | No allowance   |
| BAL - Fire protection                       |           |      | Not Applicable |
| Strata Titling Allowance (titles)           | 0         | 0    | Not applicable |
| 6 Star req (allowance)                      | 1         | 0    | Incuded        |
|   | Sub Total |      | \$59,020       |

(contingency)

(contingency)

(contingency)

(contingency)

TOTAL \$400,720